सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA51033596593628T
Certificate Issued Date	:	12-Nov-2021 12:25 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ PEENYA/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08530668848761 65T
Purchased by	:	N VENKATA REDDY CONTRACTOR
Description of Document	:	Article 12 Bond
Description	:	TENDER AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	E E DASARAHALLY DIVISION BBMP BANGALORE
Second Party	:	N VENKATA REDDY CONTRACTOR
Stamp Duty Paid By	:	N VENKATA REDDY CONTRACTOR
Stamp Duty Amount(Rs.)	:	1,000 (One Thousand only)

For Sri Padmavathi Souharda Sahakari Niyamitha
Authorised Signatory

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 75 /2021-22, Dtd : 31.12.2021

1.This Agreement, entered this day ..... of.....2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after Sri. Narayanappa Venkata Reddy, No.92, 17th Main Road, 4th Cross, JC Nagara,Mahalakshmipuram Post, Bangalore-560086.. (Here in called Contractor) of other part.

N. V.

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Improvements to Roads Drains and Oth Maintenance Behind KSCMF Building Surrounding area in Ward No 14 Bagalagunte - Cal

Est Cost: 100.00 Lakhs Indent No: 48512

Job Code: 014-21-000012 PCode- 1878

Administrative Approval: EE/DZ/AS/189/2020-21, Dt:22.12.2020

Technical Sanction: SE/DZ/TS/111/2020-21, Dt:22.12.2020.

Tender Notification No& Date: BBMP/EE/DD/TEND/ 16 /2021-22, Dt:18.09.2021

(hereinafter called "the works") and the Employer has accepted the Tender by th Contractor for the execution and completion of such works and the remedying of an defects therein at a contract price of Rs. 92,97,523.41 (Rupees Ninety Two Lakh Nine Seven Thousand Five Hundred Twenty Three and Forty One Paise Only) Which (+)4.98% above above SR of 2018-19) rates mentioned in the Schedule B. and comple the work within 180 days. FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	2,85,000.00	KQ 709089	20.11.2021	Canara Bank, BLR KURUBARA-2830
Difference Amount	--	--	--	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as ar respectively assigned to them in the Conditions of Contract hereinafter referre to, and they shall be deemed to form and be read and construed as part of thi Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor a hereinafter mentioned, the Contractor hereby covenants with the Employer t execute and complete the works and remedy any defects there in conformity in a aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of th execution and completion of the Works and the remedying the defects wherein th Contract Price or such other sum as may become payable under the provisions the Contract at the times and in the manner prescribed by the Contract. Defect and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works
4. The following documents shall be deemed to form and be read and Construed a part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract

In witness whereof the parties there to have caused this Agreement to be execute the day and year first before written.

CONTRACTOR

WITNESSES:

1. H.R. [signature] (H.R. PRATHAP)
143 3RD MAIN MSR Layout Bangalore-73.
2. [signature] (HAMSA.K)
#16, 1MAIN MUNIKONDAPPA Layout
BANGALORE-73.

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

Scanned with CamScanner